STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON
DB GOALS:
POSALS | SSUED 12
BER OF BI DDERS 8 El
GRAM ELEMENTS RAS
Bl D RANK
1
2
3
4
5

05/ 14/ 02
06- 434304
06- KER- 46-32. 7

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HB1

NG NEERS EST

Bl D TOTAL

586, 386. 20

646, 362. 00

651, 344. 00

661, 978. 00

692, 337. 00

BIl D

I'N KERN COUNTY NEAR LOST HI LLS FROM

SUMMARY

ROUTE 46 AND 5 SEPARATI ON TO MAI N
FLOOD CANAL BRI DGE

W DEN EXI STI NG H GHWAY

747,000

642, 000. 00 AMOUNT UNDER

BI DDER | D

17. 0%

DEPARTMENT

OF TRANSPORTATI ON

Bl D211

PAGE 1

05/ 16/ 02
CONTRACT CODE 'B '
43 CONTRACT | TEMS

FEDERAL AID ACST- P046- (033) E
PHG P046- ( 033) E

TOTAL NUMBER OF WORKI NG DAYS 60

55, 613. 80

Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)

WHI TAKER CONTRACTCRS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

SPECI ALTY CONSTRUCTI ON | NC

645 CLARI ON COURT
SAN LU'S OBI SPO CA 93401

MADONNA CONSTRUCTI ON COMPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

JOHN MADONNA CONSTRUCTI ON
COVPANY

P O BOX 5310

SAN LU'S OBI SPO CA 93403

FAX

FAX

FAX

FAX

FAX

805 438-5751
00556738
805 438-5752

805 543-1706
00619361
805 543-1722

805 543-0300
00065547
805 541-3067

831 724-1011
00000089
831 768-4021

805 543-7751
00358030
805 543-7754

PERCENT UNDER EST 8. 66



06- 434304

06- KER- 46- 3

05/ 14/ 02
6 700, 827. 62
7 738, 738. 00
8 856, 270. 00

HERRERA ENG NEERI NG 805 347-7487
00707019
200 E FESLER ST SU TE 103 FAX 805 347-7361

SANTA MARI A CA 93454

GRI FFI TH COVPANY 661 831-7331
00000088
P O BOX 70157 FAX 661 831-0113

BAKERSFI ELD CA 93387- 0157

W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787

REDDI NG CA 96099- 4248

Bl D211
PACE 2
05/ 16/ 02



06- 434304
06- KER- 46- 3
05/ 14/ 02

DER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PACE 3
05/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A B S L CORPORATI ON
HAYWARD CA

A C DI KE COVPANY
VENTURA CA

BAI BAS SAFETY SERVI CE
ATASCADERO CA

cCCP
COTTONWOOD CA

M LGAR ELECTRI C
PASO ROBLES CA

OUR VALLEY FENCE COVPANY
RI DGECREST CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

TRAFFI C CONTROL ( PARTI AL)

Pl PE

ELECTRI CAL

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

STRI PI NG



06- 434304
06- KER- 46- 3
05/ 14/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 4

05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACACI A LANDSCAPI NG
SANTA BARBARA CA

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

GRANI TE CONSTRUCTI ON  COMPANY
BAKERSFI ELD CA

MOORE ELECTRI C
CORONA CA

OUR VALLEY FENCE COVPANY
RI DGECREST CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

DER | D NAME AND ADDRESS

I TEMS 17 THRU 21

I TEMS 25 THRU 27

| TEM5 8 AND 13 ( PARTIAL)

| TEM 23

| TEMS 42 AND 43

ITEMS 5, 11, 37 AND 38

ITEMS 1, 3, 4, 7, 12, 28 THRU 30 AND 34 THRU 36

I TEM5 6 AND 39 THRU 41

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

TI NUED ON NEXT PAGE

| TEMS 24 THRU 27

I TEMS 17 THRU 21



06- 434304 Bl D211
06- KER- 46- 3 PACE 5
05/ 14/ 02 05/ 16/ 02
ST OF SUBCONTRACTORS
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MOORE ELECTRI CAL CONSTRUCTI ON | TEM5S 42 AND 43
CORONA CA
QOUR VALLEY FENCE | NC ITEMS 5, 11, 37 AND 38
RI DGECREST CA
STATEW DE SAFETY AND SI GNS ITEMS 1 THRU 4, 7, 12, 28 THRU 30 AND 34 THRU 36 (PARTIAL)
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES | NC I TEM5 6 AND 39 THRU 41
SUN VALLEY CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEOUS ASPHALT

LI NCOLN CA

A C ELECTRIC
BAKERSFI ELD CA

CHRI SP COVPANY
FREMONT CA

QOUR VALLEY FENCE
RI DGECREST CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SI GNAL, LI GHTI NG AND MCDI FY HI GHWAY ADVI SORY RADI O SYSTEM

STRI PI NG

METAL BEAM GUARD RAI L

COLD PLANE ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS



06- 434304 Bl D211

06- KER- 46- 3 PACE 6

05/ 14/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CHRI SP COVPANY PAVEMENT NMARKI NG
FREMONT CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
LEES PAVI NG ASPHALT CONCRETE
VI SALI A CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
STATEW DE SAFETY AND SI GNS SI GNAGE
NI POMO CA
VALLEY FENCE GUARD RAIL

RI DGECREST CA

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BOBBI E MACK GRI NDI NG COLD PLANE

VI SALI A CA

CONTRACTORS CONSTRUCTI ON PRODUCTS I TEMS 31 AND 32 (PORTION)

17570 AUCTI ON YARD RD
COTTONWOOD CA 96022
TI NUED ON NEXT PAGE



06- 434304
06- KER- 46- 3
05/ 14/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 7

05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ESCARZAGA TRUCKI NG
327 VELLI NGTON DR
SANTA MARI A CA 93455

GRANI TE CONSTRUCTI ON COVPANY
BAKERSFI ELD CA

J AND M LAND RESTORATI ON | NC
1640 JAMES RD
BAKERSFI ELD CA 93308

LOOP ELECTRI C
1516 E 9TH STREET
BAKERSFI ELD CA 93305

M BUMGARNER | NC
1175 GREENVI LLE RCAD
LI VERMORE CA 94550

PAC CON CONSTRUCTI ON | NC
P O BOX 1486
TEHACHAPI CA 93581

STATEW DE SAFETY AND SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

TRUCKI NG

ASPHALT PAVI NG

I TEMS 17 THRU 21

| TEMS 42 AND 43

ITEMS 5, 11, 37 AND 38

| TEM 33

ITEMS 1 THRU 4, 7, 12, 28 THRU 31, 34 AND 35

I TEM5 6 AND 39 THRU 41



06- 434304 Bl D211
06- KER- 46- 3 PACE 8
05/ 14/ 02 05/ 16/ 02
ST OF SUBCONTRACTORS
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MB | FENCI NG
LI VERMORE CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES STRI PI NG
SAN FERNANDO CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MOORE ELECTRI CAL | TEM5S 42 AND 43

CORONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VALLEY FENCE COVPANY
RI DGECREST CA

I TEM5 6 AND 39 THRU 41

ITEM5S 5, 11, 37 AND 38



06- 434304 Bl D211

06- KER- 46- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 14/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 400. 00* 2, 400. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 129110 TEMPORARY CRASH CUSHI ON EA 22 195. 00 4,290. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 26 39. 00 1, 014. 00
6 023581 REMOVE WHI TE PAVEMENT MARKI NG M2 15 130. 00 1, 950. 00
7 150742 REMOVE ROADSI DE SI GN EA 13 110. 00 1, 430. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 570 5. 00 2, 850. 00
9 150806 REMOVE Pl PE M 60 46. 00 2, 760. 00
10 150823 REMOVE DOWNDRAI N EA 3 670. 00 2,010. 00
11 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 250 89. 00 22, 250. 00
(WOOD POST)
12 152390 RELOCATE ROADS| DE S| GN EA 12 200. 00 2, 400. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 000 11. 00 11, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 820 7.00 5, 740. 00
16 198001 | MPORTED BORROW VB 6, 780 14. 50 98, 310. 00
17 (S) 203003 STRAW ( EROSI ON' CONTRQL) TOWN 2.2 891. 00 1, 960. 20
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 370 1.30 481. 00
19 (S) 203024 COMPOST ( EROSI ON CONTROL) KG 1, 360 1. 00 1, 360. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG a7 137. 00 6, 439. 00
21 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 100 6. 00 600. 00
22 260201 CLASS 2 AGGREGATE BASE VB 1, 140 31. 00 35, 340. 00
23 390102 ASPHALT CONCRETE (TYPE A) TOWN 2,580 57. 00 147, 060. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 38 43.00 1, 634. 00
AREA)
25 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 17 24. 00 408. 00
26 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 300 10. 00 3, 000. 00
27 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 250 9.00 2, 250. 00
28 566011 ROADSI DE SI GN - ONE POST EA 13 227.00 2,951. 00
29 566012 ROADSI DE SI GN - TWO POST EA 1 679. 00 679. 00
30 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 9 101. 00 909. 00
METHOD)
31 690166 450 MM CORRUGATED STEEL PI PE DOAKDRAI N M 32 190. 00 6, 080. 00
(2.01 MM THI CK)
32 692090 450 MM ENTRANCE TAPER EA 3 315. 00 945. 00
33 731502 M NOR CONCRETE (M SCELLANEQUS VB 8 840. 00 6, 720. 00

CONSTRUCTI ON)



06- 434304 Bl D211

06- KER- 46- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 14/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 820107 DEL| NEATOR ( CLASS 1) EA 43 40. 00 1, 720. 00
35 820131 OBJECT MARKER ( TYPE K) EA 6 74.00 444. 00
36 820134 OBJECT MARKER (TYPE P) EA 1 36.00 36.00
37 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 750. 00 2, 750. 00
38 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 800. 00 800. 00
39 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 140 54. 00 7,560. 00
40 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 760 1. 60 2, 816. 00
( SPRAYABLE)
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 12. 00 2, 040. 00
42 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 130, 000. 00* 130, 000. 00
43 (S) 023582 MODI FY H GHMAY ADVI SORY RADI O SYSTEM LS LUVP SUM 9, 000. 00* 9, 000. 00

TOTAL 586, 386. 20



06- 434304

06- KER- 46- 3

05/ 14/ 02

. 00*
. 00*
. 00*
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00

.00
.00
.00
.30
.20
.00
.14
.00
.65
.00
.00
.00
.00
193
385
66
158
830
750
31.
27
33
2,750
880
60

00
00
00
00
00
00
00
50
00
00
00
50

SUMMARY OF
THI RD
| BI D
00| 8, 000. 00*
00| 35, 000. 00*
00| 12, 000. 00*
00| 250. 00
00| 60. 00
00| 100. 00
00| 100. 00
00| 5. 00
00| 70. 00
00| 250. 00
00| 80. 00
00| 200. 00
00| 7.00
00| 3, 000. 00*
00| 27.00
00| 22.00
00| 1, 200. 00
00| 1.00
00| 1.00
00| 100. 00
00| 2.00
00| 56. 00
00| 55. 00
00| 30. 00
00| 7.00
00| 7.00
00| 7.00
00| 300. 00
00| 500. 00
00| 150. 00
00| 200. 00
00| 300. 00
00| 600. 00
00| 35.00
00| 70. 00
00| 80. 00
00| 2, 500. 00
00| 800. 00
00| 50. 00

REMA

1, 400.

2,700
850
43.

NI NG BI DDERS

Bl D211
PACE 11
05/ 16/ 02
FI FTH
BI D AMOUNT
1, 900. 00* 1900
47, 000. 00* 47000
6, 400. 00* 6400
170. 00 3740
26.50 689
33.00 495
82.00 1066
5. 00 2850
17.50 1050
300. 00 900
81. 50 20375
165. 00 1980
7.00 7000
3, 000. 00* 3000
20.00 16400
28.00 189840
715. 00 1573
.50 185
1.00 1360
128. 00 6016
5.50 550
27.60 31464
69. 00 178020
30. 00 1140
9.00 153
6. 50 1950
7.00 1750
200. 00 2600
400. 00 400
66. 00 594
185. 00 5920
400. 00 1200
1, 450. 00 11600
31.00 1333
27.50 165.
33.00 33
2, 530. 00 2530
720. 00 720
44. 00 6160



06- 434304

06- KER- 46- 3

05/ 14/ 02
............................... I
SECOND

BI D AMOUNT |
2.20 3872. 00
9.00 1530. 00
110, 250. 00* 110250. 00
5, 525. 00* 5525. 00

646, 362. 00

SUMMARY OF

TH RD
BI D AMOUNT |
2.00 3520. 00|
7.00 1190. 00|
114, 000. 00* 114000. 00|
6, 000. 00* 6000. 00|
651, 344. 00

REMAI| NI

BI DDERS

4.00 7040. 00|

5.50 935. 00|

114, 000. 00* 114000. 00|
20, 000. 00* 20000. 00|

661, 978. 00

Bl D211

PAGE 12
05/ 16/ 02
FI FTH
BID AMOUNT
4.10 7216. 00
6. 00 1020. 00
116, 000. 00* 116000. 00
6, 000. 00* 6000. 00
692, 337. 00



06- 434304

06- KER- 46- 3

05/ 14/ 02

2,696.

SUMMARY OF
SEVENTH
| BI D
74| 2, 500. 00*
84 100, 999. 00*
21| 21, 000. 00*
40| 170. 00
92| 19. 00
25 104. 00
70| 82. 00
50]| 1.00
20| 23.00
14| 459. 00
00| 83. 00
72| 165. 00
00| 7.00
12| 3, 000. 00*
60| 75. 00
40| 23.00
15| 710. 00
20| 1.30
20| .80
77| 127.00
00| 5.50
20| 46. 00
20| 53. 00
78| 22.00
73| 5.00
00| 4.70
50]| 4.70
01 192. 00
55| 385. 00
48| 66. 00
48] 165. 00
27| 320. 00
32| 560. 00
60| 30. 00
82| 27.00
36| 33.00
77| 2, 750. 00
97| 880. 00
00| 49.00

REMA

NI NG BI DDERS

2, 500.

Bl D211
PACE 13
05/ 16/ 02



06- 434304 Bl D211

06- KER- 46- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 14
05/ 14/ 02 05/ 16/ 02

............................... I...............................I...............................

SI XTH SEVENTH El GHTH
BI D ANDUNT | BI D ANDUNT | BI D ANDUNT

2.16 3801. 60| 1.40 2464. 00| 1.30 2288. 00

8.63 1467. 10| 11. 00 1870. 00| 10. 00 1700. 00

131, 683. 06* 131683. 06| 115, 500. 00* 115500. 00| 105, 000. 00* 105000. 00

32, 382. 76* 32382. 76| 5, 542. 00* 5542. 00| 5, 100. 00* 5100. 00

700, 827. 62 738, 738. 00 856, 270. 00



